SCHEDULE 6 - ANNUAL ENVIRONMENTAL REPORT

1 GENERAL OBLIGATIONS

1.1

12

Within two (2) Months of each anniversary of the Service Commencement Date during
the Contract Period, the Contractor shall prepare and submit to the Councils an
environmental report (the "Annual Environmental Report") in the form set out in this

Schedule 6 reiating to the previous twelve (12) Month period.

A copy of any Annual Environmental Report shall be supplied by the Contractor to any
member of the public without charge within a reasonable period of the Contractor being

requested to supply a copy to that member of the public.

2 OVERVIEW OF THE CONTENTS OF AN ANNUAL ENVIRONMENTAL REPORT

2.1

Each Annual Environmental Report shall include, as a minimum:
2.1.1 an introduction;

2.1.2 a summary of the relevant Facility;

2.1.3 a review of the Contractor's performance;

2.1.4 a review of effectiveness of the Service;

2.1.5 a wider environmental assessment; and

2.1.6 any environmental and social benefits,

in accordance with this Schedule 6.

3 SPECIFIC CONTENTS OF AN ANNUAL ENVIRONMENTAL REPORT

3.1

The introduction section of each Annual Environmental Report shall include the

following:
3.1.1 a summary of the contractual structure;
3.1.2 a summary of the Service and how it has been monitored; and

3.13 a summary of progress made generally and in relation to performance targets.
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The operation section of each Annual Environmental Report shall include the

following:
321 a summary of the waste operations at the relevant Facility; and
322 a summary of the waste inputs and performance against e.g. diversion targets.

The performance review section of each Annual Environmental Report shall include the

following:
331 a review of the Contractor's performance as against contractual targets;

332 a summary of the Recovery performance, and how it has been assessed and

the means employed by the Contractor to achieve the relevant targets;

333 an evaluation of the material prepared for the recovery process and the residue

left at the end;

334 a summary of Energy Recovery performance, how it has been assessed and

the means employed by the Contractor to achieve the relevant targets;

335 a summary of Recycling perf ormance, how it has been assessed and the

means employed by the Contractor to achieve the relevant targets; and

33.6 a summary of the Composting performance, how it has been assessed and the

means employed by the Contractor to achieve the relevant targets.

The effectiveness section of each Annual Environmental Report shall include the

following:

34.1 an evaluation of the measures taken by the Contractor to minimise any
negative environmental impact from the Facilities and the carrying out of the

Works or the provision of the Service;
342 emission levels from the relevant Facility;
343 report on any accidental releases of hazardous materials;
344 report on the number of breaches of control;
34.5 measures for dealing with complaints;

3.4.6 amount of Contract Waste transported by road/rail;



3.5

3.6

3.4.7
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transport emissions;
fuel costs for each mode of transport; and

total distance travelled for each form of waste transport.

The wider environmental assessment section of each Annual Environmental Report

shall include the following;:

3.5.1

a discussion of how the Contractor has contributed to and performed in the

following:

(a) reducing environmental impact;
(b)  securing sustainable transportation;
(c)  reducing lorry numbers and miles;

(d) achievement of Carbon Key Performance Indicators (see Schedule 3

(Service Delivery Plan)); and

(e)  securing achievement of waste hierarchy objectives.

The "other benefits" section of each Annual Environmental Report shall include details

of how the Contractor has contributed to the following:

3.6.1

3.6.2

3.63

3.6.4

3.6.5

3.6.6

3.6.7

education;

job creation;

community projects;

local environmental projects;

research/promotion of recyclable markets;
involvement of schools and children in visits; and

the community.
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