
SCHEDULE 8 - DESIGN

Parti

Final Design Data

Ref

A

B

C

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

ECODECO

DRAWINGS

C066-BDR-000-

AB009-R05

BDR-ED-CE-DWG-

006

C066-BDR-000-

AB010-R04

BDR-ED-CE-DWG-

007

C066-BDR-000-

AB011-R03

BDR - ED - EQ - DWG

- O i l

Drawing Title

CFT FLOOR

LEVEL PLAN

CFT Roof Level

Plan

CFT Delivery

Points

Rev

05

04

03

Description

Plans and sections of the

ITS Facility.

Height

Adjustment

+/- 0.5m

Layout Adjustment

+/-lm

Material Spec

N/A



Ref

D

E

F

G

Category

Process Flow

Engineering Specification

Engineering Specification

Engineering Procedure

Client Drawing

Number

C066-BDR-000-

AS001-R11

BDR-ED-EQ-DWG-

001

C066-BDR-000-

AS004-R02

BDR-ED-EQ-SPC-002

C066-BDR-000-

AS005-R02

BDR-ED-EQ-SPC-004

C066-BDR-000-

AS006-R03

BDR-ED-EQ-SPC-006

Drawing Title

CFT Expected

Material Flow

Diagram

CFT EcoDeco

ITS Design

Philosophy

CFT General

Design Standards

CFT

Commissioning

and Testing

Procedures

Rev

11

02

02

03

Description

Schematic representation of

material flows through the

ITS Facility.

Ecodeco

Ecodeco

Height

Adjustment

N/A

N/A

N/A

Layout Adjustment

N/A

N/A

N/A

Material Spec

N/A

Change of equipment

supplier for sub-

components

permissible to an

equal or equivalent

supplier

Change of equipment

supplier for sub-

components

permissible to an

equal or equivalent

supplier



Ref

H

I

J

K

L

M

Category

Quality Management System

Quality Management System

Quality Management System

Quality Management System

Quality Management System

Quality Management System

Client Drawing

Number

C066-BDR-000-

AS007-A1

C066-BDR-000-

AS007-A2

C066-BDR-000-

AS007-A3

C066-BDR-000-

AS007-A4

C066-BDR-000-

AS007-A5

C066-BDR-000-

AS007-R03

BDR-ED-EQ-SPC-008

Drawing Title

Ecodeco Quality

Management

System Annex 1

Ecodeco Quality

Management

System Annex 2

Ecodeco Quality

Management

System Annex 3

Ecodeco Quality

Management

System Annex 4

Ecodeco Quality

Management

System Annex 5

CFT EcoDeco

Quality

Management

System

Rev

03

Description
Height

Adjustment
Layout Adjustment Material Spec



Ref

N

O

P

Q

R

Category

Interface Document

Engineering Drawing

Process and Instrumentation

Engineering Drawing

Engineering Specification

Client Drawing

Number

C066-BDR-000-

AS011-R03

BDR-ED-PM-SPC-001

C066-BDR-000-

AZ009-R04

BDR-ED-CE-DWG-

008

C066-BDR-000-

MA002-R06

BDR-ED-EQ-DWG-

007

C066-BDR-03B-

AW001-R02

BDR-ED-CE-DWG-

001

C066-BDR-04A-

CS001-R03

BDR-ED-SE-SPC-001

Drawing Title

CFT Battery

Limits Diagram

CFT Sections

CFT Equipment

Layout-List

CFT Refinement

Section — Loads

Conveyor Fine

Composting

CFT Loads and

Technical

Specifications for

Civil Works

Rev

03

04

06

02

03

Description

List and layout of all major

equipment items in the ITS

Facility.

Height

Adjustment

N/A

Layout Adjustment

+/-5m

Material Spec

Equipment to the

same specification



Ref

S

T

U

V

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Process and Instrumentation

Client Drawing

Number

C066-BDR-04N-

AA001-R01

BDR-ED-CE-DWG-

005

C066-BDR-08A-sh01-

MA001-R01

BDR-ED-ME-DWG-

004

C066-BDR-09Z-

MA002-R02

BDR-ED-ME-DWG-

002

C066-BDR-09Z-

MA003-R06

BDR-ED-ME-DWG-

005

Drawing Title

CFT Fabricate 1

and 2

CFT Shredder

Bridge Layout

CFT Refinement

Section - Plan

and 3D view

CFT Refinement

Section

Equipment

Layout-List

Rev

01

01

02

06

Description

List and layout of all major

equipment items in the ITS

Facility.

Height

Adjustment

N/A

Layout Adjustment

+/-5m

Material Spec

Equipment to the

same specification



Ref

W

X

Y

X

AA

Category

Engineering Specification

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Specification

Client Drawing

Number

C066-BDR-10A-

AS001-R03

BDR-ED-EQ-SPC-007

C066-BDR-13Z-

EA001-R03

BDR-ED-EE-DWG-

001

C066-BDR-13Z-

EW001-R02

BDR-ED-EE-RPT-00 1

C066-BDR-16A-

EA001-R02

BDR-ED-EE-DWG-

002

C066-BDR-17B-

AS001-R05

BDR-ED-EQ-SPC-003

Drawing Title

CFT Biofilter

Material

Specification

CFT Power

Distribution

Schematic

CFT Electric

Load List

CFT Control

System Schematic

CFT Fire

Protection

Strategy

Rev

03

03

02

02

05

Description
Height

Adjustment
Layout Adjustment Material Spec



Ref

AB

AC

AD

Category

Engineering Drawing

Engineering Specification

Health and Safety Document

Client Drawing

Number

C066-BDR-17F-

AA001-R03

BDR-ED-EQ-DWG-

010

C066-BDR-17F-

AS001-R02

BDR-ED-EQ-SPC-010

C066-BDR-25A-

CT001-R02

BDR-ED-EQ-SPC-006

STUDIO E

DRAWINGS

Drawing Title

CFT Leachate

Collection System

CFT Leachate

Collection

Specification

CFT Health and

Safety

Management

Rev

03

02

02

Description

Design for the leachate

collection system in the ITS

Facility.

Height

Adjustment

N/A

Layout Adjustment

N/A

Material Spec

N/A



Ref

AE

AF

AG

Category

Architectural Drawing

Architectural Drawing

Architectural Drawing

Client Drawing

Number

1243-PL-001

1243-PL-002

1243-PL-003

Drawing Title

ITS SITE PLAN

Site Roof Plan

ITS Ground Plan

Rev

A

A

o

Description

Plan showing the proposed

layout of the ITS Facility.

There are shadows from the

buildings shown on this

drawing. The shadows from

the fines composting

building go over the

greenbelt boundary. The

fines composting building

lies completely outside the

greenbelt.

Plan of the proposed ITS

Facility showing the

location of significant items

of process equipment.

Height

Adjustment

N/A

N/A

Layout Adjustment

Om in any direction to

process buildings.

Complete flexibility to

move peripheral

processing structures (e.g.

water tank, fuel tank)

equipment and utility

connection points.

5m in any direction to

process buildings.

Complete flexibility to

move peripheral

processing structures (e.g.

water tank, fuel tank)

equipment and utility

connection points.

Material Spec

N/A

N/A



Ref

AH

AI

AJ

AK

Category

Architectural Drawing

Architectural Drawing

Architectural Drawing

Architectural Drawing

Client Drawing

Number

1243-PL-004

1243-PL-005

1243-PL-006

1243-PL-007

Drawing Title

Site Sections

Site Section A

Site Section B

ITS SE Elevations

Rev

0

0

0

0

Description

Sections through the ITS

Facility indicating heights

of the component buildings.

Sections through the ITS

Facility indicating heights

of the component buildings.

Sections through the ITS

Facility indicating heights

of the component buildings.

Elevations of the structures

making up the ITS Facility

and the fines composting

building. There is also an

elevation indicating the

screening provided by the

trees on the eastern side of

the side between the ITS

Facility and the footpath.

Height

Adjustment

+/- Om in all

processing

buildings

+/- Om in all

processing

buildings

+/- Om in all

processing

buildings

+/- Om in all

processing

buildings

Layout Adjustment

N/A

N/A

N/A

N/A

Material Spec

N/A

N/A

N/A

N/A



Ref

AL

AM

AN

AO

AP

Category

Architectural Drawing

Architectural Drawing

In Reviewable Items List

In Reviewable Items List

Architectural Drawing

Client Drawing

Number

1243-PL-008

1243-PL-009

1243-PL-010

1243-PL-011

1243-PL-012

Drawing Title

ITS SW, NE, NW

Elevations

ITS & AD Roof

Plan

Visitor Admin

Plans

Visitor Admin

Elevations

AD Elevations

Rev

0

0

o

o

A

Description

Elevations of the structures

making up the ITS Facility

and the fines composting

building. There is also an

elevation indicating the

screening provided by the

trees on the eastern side of

the side between the ITS

Facility and the footpath.

Layouts for the ground and

first floors of the proposed

visitor centre and

administration building.

Elevations of the visitor

centre and administration

building.

Height

Adjustment

+/- Om in all

processing

buildings

Layout Adjustment

N/A

Material Spec

N/A

10



Ref

AQ

AR

AS

AT

AU

Category

Architectural Drawing

In Reviewable Items List

Architectural Drawing

Architectural Drawing

Engineering Drawing

Client Drawing

Number

1243-PL-013

1243-PL-014

1243-PL-015

1243-PL-016

MOUCHEL

DRAWNGS

787433/100

Drawing Title

Workshop

Elevations

Gatehouse

Elevations

Sub-station

Elevations

3D Visuals

TIPPING SHED

STEEL WORK -

GROUND

FLOOR PLAN

AND

ELEVATION -

REFER TO

MARKUP

Rev

0

o

0

A

H

Description

Plans and elevations of the

weighbridges and

weighbridge administration

building

Height

Adjustment
Layout Adjustment Material Spec

11



Ref

AV

AW

AX

AY

AZ

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/101

787433/102

787433/103

787433/104

787433/105

Drawing Title

Tipping Shed

Steelwork - Roof

Plan

Biodrying Hall

Steelwork -

Ground Floor

Plan and

Elevation

Biodrying Hall

Steelwork - Roof

Plan

Refinement Area

Steelwork -

Ground Floor

Plan and

Elevation

Refinement Area

Steelwork - Roof

Plan

Rev

G

G

G

E

G

Description
Height

Adjustment
Layout Adjustment Material Spec

12



Ref

BA

BB

BC

BD

BE

BF

BG

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/106

787433/107

787433/110

787433/111

787433/112

787433/113

787433/114

Drawing Title

Foul Water

Drainage Layout

Surface Water

Drainage Layout

Typical Details

Biodrying Hall -

Precast Wall

Units Layout and

Details

Tipping Shed -

Foundation

Details

Biodrying Hall -

Foundation

Details

Refinement Area

- Foundation

Details

Rev

F

J

F

D

D

K

D

Description
Height

Adjustment
Layout Adjustment Material Spec

13



Ref

BH

BI

BJ

BK

BL

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/1 15

787433/116

787433/117

787433/118

787433/119

Drawing Title

Hardstanding and

Grasscrete Areas

MSW Reception

Pit - Foundation

Details

Control Room

Steelwork -

Floor, Roof Plans

and Elevation

Sheet 1 of 2

Administration

Building - Grid

Setting out and

Piling Layout

Administration

Building - Pilecap

Layout and

Details

Rev

G

E

C

B

B

Description
Height

Adjustment
Layout Adjustment Material Spec

14



Ref

BM

BN

BO

BP

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/120

787433/121

787433/122

787433/123

Drawing Title

Administration

Building -

Steelwork-

Column and

Baseplate Details

Administration

Building -

Steelwork-First

Floor Plan

Administration

Building -

Steelwork-Roof

Plan

Administration

Building -

Steelwork -

Elevations

Rev

B

C

B

C

Description
Height

Adjustment
Layout Adjustment Material Spec

15



Ref

BQ

BR

BS

BT

BU

BV

BW

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/124

787433/131

787433/132

787433/133

787433/134

787433/135

787433/136

Drawing Title

Administration

Building -

Ground Floor

Beam and Slab

Layout

Leachate

Drainage Layout

External Works

Details Sheet 1

External Works

Details Sheet 2

Drainage Details

Hydrobrake

Chamber Details

Storage Lagoon

Outfall Headwall

Details

Rev

B

D

B

C

B

B

B

Description
Height

Adjustment
Layout Adjustment Material Spec

16



Ref

BX

BY

BZ

CA

CB

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/137

787433/138

787433/141

787433/142

787433/143

Drawing Title

Watercourse

Outfall Headwall

Details

Outfall Headwall

Reinforcement

Details

Biodrying Hall

Steelwork - Plan

at Crane Gantry

Level

External Works

Layout

Leachate

Collection Sump

and Inspection

Gulley Details

Rev

B

B

C

D

B

Description
Height

Adjustment
Layout Adjustment Material Spec

17



Ref

CC

CD

CE

CF

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

787433/145

787433/146

787433/147

48761/118

FROG ISLAND

DRAWINGS

Drawing Title

Miscellaneous

Steelwork Details

- Refer to Mark

Up

Control Room

Steelwork - Floor,

Roof Plans and

Elevation Sheet 2

of 2

Control Room -

Foundation

Details

Truck Wheel

Guides (As

detailed for

Dumfries &

Galloway PFI)

Rev

D

C

C

Description
Height

Adjustment
Layout Adjustment Material Spec

18



Ref

CG

CH

CI

CJ

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

FI2/MCL/2129

F12/MCL/2263

F12/MCL/GA/2264

F12/MCL/2265

MOUCEL ACCESS

ROAD DRAWINGS

Drawing Title

SURFACE

WATER

PUMPING

STATION

GENERAL

ARRANGEMEN

T

Surface Water

Pumping Station

Details

Foul Water

Pumping Station

Details

Drainage Details

Sheet 3

Rev

B

E

C

A

Description
Height

Adjustment
Layout Adjustment Material Spec

19



Ref

CK

CL

CM

Category

In Reviewable Items List

Engineering Drawing

Engineering Drawing

Client Drawing

Number

BDR/BM/CE/DWG/50

01

JENKINS LANE

DRAWINGS

JL4/MCL/2070

JL4/MCL/2410

MOUCHEL MEP

DRAWINGS

Drawing Title

BOLTON ROAD

PROPOSED

FOOTPATH

AND

MAINTENANCE

TRACK

SUBSTATION

FOUNDATION

GENERAL

ARRANGEMEN

T

Substation

Foundation

Reinforcement

Details

Rev

3

E

C

Description

Preliminary design of the

footpath, culvert crossing

and maintenance access

slope to the Hound Hill

Dyke

Height

Adjustment
Layout Adjustment Material Spec

20



Ref

CN

CO

CP

CQ

CR

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

1030876-EL-101

1030876-EL-102

1030876-EL-103

1030876-EL-105

1030876-EL-106

Drawing Title

VISITOR

CENTRE &

ADMIN

BUILDING -

SMALL POWER

LAYOUT

Tipping Shed -

Small Power

Layout

Refinement

Section — Small

Power Layout

Proposed

Plant/Control

Room - Small

Power Layout

Visitor Centre &

Admin Building -

Containment

Layout

Rev

P3

P2

P3

P4

P2

Description
Height

Adjustment
Layout Adjustment Material Spec

21



Ref

CS

CT

CU

CV

CW

cx

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

1030876-EL-107

1030876-EL-108

1030876-EL-109

1030876-EL-110

1030876-EL-lll

1030876-EL-112

Drawing Title

Visitor Centre &

Admin Building -

Lighting Layout

ITS Plant

Lighting Layout

Proposed

Plant/Control

Room - Lighting

Layout

Gatehouse

Lighting Layout

Site Infrastructure

Security External

Lighting Services

Visitor Centre &

Admin BLDG

Security / FA /

Access Control

Rev

P2

P2

P3

P2

P5

P2

Description
Height

Adjustment
Layout Adjustment Material Spec

22



Ref

CY

CZ

DA

DB

DC

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

1030876-EL-113

1030876-EL-114

1030876-EL-115

1030876-EL-116

1030876-EL-118

Drawing Title

Gatehouse -

Security /FA/

Access Control

Site Infrastructure

Security / Access

Control

Tipping Shed &

Refinement

Section - Fire

Alarm Layout

Proposed

Plant/Control

Room

Tipping Area &

ITS Building HV

/ LV Distribution

Schematic

Rev

P2

P4

P5

P3

P3

Description
Height

Adjustment
Layout Adjustment Material Spec

23



Ref

DD

DE

DF

DG

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

1030876-EL-119

1030876-EL-120

1030876-EL-121

1030876-MC-201

Drawing Title

General Site

Supplies

Schematic

Arrangement

Refinement

Section / Supply

to Composting

Building HV / LV

Distribution

Schematic

SiteHV

Schematic

VISITOR

CENTRE &

ADMIN

BUILDING -

MECHANICAL

VENTILATION

Rev

P4

P3

P4

P2

Description
Height

Adjustment
Layout Adjustment Material Spec

24



Ref

DH

DI

DJ

DK

DL

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

1030876-MC-202

1030876-MC-203

1030876-MC-204

1030876-MC-205

1030876-ME-200

Drawing Title

Visitor Centre &

Admin BLDG

Heating, Cooling,

Water & Drainage

Proposed

Plant/Control

Room Layouts -

Mechanical

Services

Gatehouse

Mechanical

Services

Basic Principles

of Leachate and

Backup Water

Supply

SITE

INFRASTRUCT

UREM&E

SERVICES

Rev

P3

P4

P2

P4

P6

Description
Height

Adjustment
Layout Adjustment Material Spec

25



Ref

DM

DN

DO

DP

DQ

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

OPSIS VISUALS

DRAWINGS

P223-DES-001

P223-ISO-001

BIRSE/MANSELL

DRAWINGS

787433/200

787433/160

T9620-BCL-BDR-001

Drawing Title

BDR

ROTHERHAM

FINISHED

LEVELS

BDRRotherham

Isopachyte Levels

Red Line

Boundary

ITS Building

Compartmentalisa

tion - Fire

Strategy

Access bridge

details from

Bolton Road

Rev

C

C

B

A

B

Description
Height

Adjustment
Layout Adjustment Material Spec

26



Ref

DR

DS

DT

DU

DV

Category

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Engineering Drawing

Client Drawing

Number

T9957-ACC-101

787433/201

787433/171

T9957-ACC-102

T9957-ACC-103

JONES CELTIC

BIOENERGY

BDR-T001

BDR-T002

Drawing Title

Preliminary FC

(Excluding AD)

Outline Time

Slices-

Customer Service

Connection Points

Tipping Shed

Push Wall Details

Compound &

Laydown

Locations

Temporary

Compound

Location

Facility Layout

Roof Layout

Rev

1

B

A/B

0

0

Description
Height

Adjustment
Layout Adjustment Material Spec

27



Ref

DW

Category

SI Information

Client Drawing

Number

BDR-T003

BDR-T004

BDR-T005

BDR-T006

BDR-T007

BDR-T008

BDR-T009

BDR-T010

GROUND

INVESTIGATION

Drawing Title

Sections

Elevations

Site Access and

Boundary

Site Drainage and

Services

Slab details

Location of Noise

Sources

Biogas P&ID

Compost P&ID

Brookfields

Factual Final

Report

Rev Description
Height

Adjustment
Layout Adjustment Material Spec

28



Part 2

Design Development Programme

BDR LTS/AD Facility
Design Programme

CMI ma Building Dwlgn

BflUge

code

3!ar1 FBIWI
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